

Notice to Bidders

The following specifications and plan support documents that are required by this contract are available for viewing at Hennepin County Transportation Department in Medina and via the Internet at <https://egram.co.hennepin.us/> .

Schedule of Materials Control (Last update April 15, 2011) **56 pages**

This contract requires strict adherence to the Schedule of Materials Control. It is the contractor's responsibility to make himself/herself familiar with it.

Equal Employment Opportunity (EEO) Special Provisions (revised 5/10) **33 pages**

This contract requires strict adherence to the EEO Special Provisions. It is the contractor's responsibility to make himself/herself familiar with it.

NPDES - Storm-water Permit for Construction Activity (Issuance Date August 1, 2008) **30 pages**

This contract requires strict adherence to the NPDES - Storm Water Permit for Construction Activity. It is the contractor's responsibility to make himself/herself familiar with it.

2360 Plant Mixed Bituminous Pavement (Last update February 4, 2011) **48 pages**

This contract requires strict adherence to the Mn/DOT "Combined 2360/2350 (Gyratory Design) Specification for the 2010 Construction Season". It is the contractor's responsibility to make himself/herself familiar with it.

Pavement Marking Specifications

This contract requires strict adherence to the Mn/DOT Pavement marking Specifications. It is the contractor's responsibility to make himself / herself familiar with it.

The Following Provisions:

- Asbestos and Regulated Materials Assessment Report (May 2009)
- Application for NPDES / SDS General Stormwater Permit for Construction Activity and Instructions
- Soil Boring and Log Information
- (2360) Plant Mixed Asphalt Pavement
- Specification No. 1: Patterned Preformed Polymer Pavement Marking Tape with Improved Retention Of Reflectivity For Lines And Selected Symbols And Legends
- Specification No. 3: High Durability Preformed Pavement Markings
- Specification for Epoxy Resin Pavement Markings
- Old Bridge Plans (4 Sheets)
- Schedule of Material Control
- Revised Geotechnical Evaluation Report
- Minneha Trunk Sewer S-M-75
- Masonry Creek Stone Wall – Exhibit A
- Northwest Masonry Creek Stone Walls – Exhibit B
- City Of Minneapolis Asbestos Abatement

As bidder of this contract, I acknowledge that I(we) am(are) familiar with the above documents and that we will adhere to the requirements of same for this contract.

Signed

Date

for: _____